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SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
1.1 

 

 

1.2 

The subject of this tender is the relocation of large boulders from the shore at Xghajra. 

These boulders gave fallen off the cliff face due to coastal erosion. 

 

The place of acceptance of the works shall be Dawret ix-Xatt, Xghajra, where indicated 

in the plans attached, the time-limits for the execution of the contract shall be 60 

calendar days from date indicated in the special conditions clause 31.1, and the 

INCOTERM2020 applicable shall be Delivery Duty Paid (DDP). 

 

1.3 The Estimated Procurement Value for this Call for Tenders has been based on 

comprehensive research including appropriate financial analysis. In the context of this 

procurement, the Estimated Procurement Value, based on market research, is that of 

€110,000.00 excluding VAT. 

 

The purpose of this value shall be the guidance of prospective bidders when submitting 

their offer and is not to be considered as a binding capping price.  

 

Therefore, the published Estimated Procurement Value is not restrictive and final on the 

Contracting Authority. Economic Operators are free to submit financial offers above or 

below the Estimated Procurement Value. However, the Contracting Authority reserves 

the right to accept or reject Financial Offers exceeding the Estimated Procurement 

Value.  

 

  

 2. Timetable 

 
The timetable is as follows and as per the dates set through the CfT workspace on the 
ePPS. 
 

 DATE TIME* 

Clarification Meeting/Site Visit  8th March 2021 1000hrs 

Deadline for request for any additional information from the 

Contracting Authority. 

 

Clarifications by registered users to be sent online through 

www.etenders.gov.mt  

11th March 2021 0930hrs 

Last date on which additional information can be issued by 

the Contracting Authority 
16th March 2021 0930hrs 

Deadline for Submission of Tenders  

(unless otherwise modified in terms of Clause 10.1 of the  

General Rules Governing Tendering) 
24th March 2021 0930hrs 

Tender Opening Session 

(unless otherwise modified in terms of Clause 10.1 of the General 

Rules Governing Tendering) 
24th March 2021 1000hrs 

* All times Central European Time (CET)/Central European Summer Time (CEST) as applicable 

 
 

 

http://www.etenders.gov.mt/
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 3. Lots 

  

3.1 This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 

 

  

 4. Clarification Meeting/Site Visit/Workshop 

 

4.1 

 

A clarification meeting/site visit will be held on 8th March 2021 at 1000hrs, at Xghajra, 

to answer any questions on the tender document which have been forwarded in writing 

or are raised during the same meeting. Minutes will be taken during the meeting, and 

these (together with any clarifications in response to written requests which are not 

addressed during the meeting) shall be posted online as a clarification note as per Clause 

6.1 of the General Rules Governing Tendering.  

 

Meetings between economic operators and the Contracting Authority, other than that 

provided in this clause during the tendering period are not permitted.  

 

  

 5. Selection and Award Requirements 

  

 In order to be considered eligible for the award of the contract, economic operators 

must provide evidence that they meet or exceed certain minimum criteria described 

hereunder. 

 

  

 (A) Eligibility Criteria 

Economic Operators are to complete the Eligibility Section through the tender response 

format (Note 2) 

 

• Power of Attorney (if applicable) (Note 2) 

• Details of Joint Venture (if applicable) (Note 2) 

• Details of Bidder (Note 2) 

 

   

   

 (B) Exclusion (including Blacklisting) and Selection Criteria – information to be 

submitted through the tender response format (available from 

www.etenders.gov.mt). (Note 2)  

   

 (i) Confirmation that the bidder and any sub-contractors (if any) engaged 

throughout the execution of the contract do not fall under any of the grounds 

listed under Part VI of LN352/2016 concerning exclusion grounds including 

blacklisting through the tender response format.  

  

(ii) 

 

Declaration concerning Selection Criteria (if applicable) 

  

  Subcontracting Proportion 

 

Provide the name/s of subcontractor/s and the relative percentage of 

works/services/supplies to be subcontracted. This information is to be 

submitted online through the tender response format. (Note 2) 

 

http://www.etenders.gov.mt/
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Any subcontractor proposed and disclosed at this stage shall be evaluated in line 

with the Exclusion and Blacklisting Criteria as per these Instructions to 

Tenderers. Furthermore, if the sub-contractor is relied upon by the Contractor 

to meet the standards established in the selection criteria, apart from 

submitting the relevant commitments in writing, such reliance will be evaluated 

to verify its correctness and whether in effect these criteria are satisfied. 

 

It is being understood that if the information being requested regarding sub-

contracting is left empty, it will be assumed that no sub-contracting will take 

place (0% subcontracting). 

 

  

 (C) Specifications 

  

 (i) Tenderer’s Technical Offer in response to specifications to be submitted online 

through the prescribed Tender Response Format and by using the Tender 

Preparation Tool provided. (Note 3) 

  

 

 

 

 

 

 

 

 

 

 

Key Experts Form, the Statement of Availability Form, the Self-declaration 

form for Key Experts (relating to public employees) and CVs (Note 2) 

 

Key experts 3 and 4 must submit their commercial diving certificates at 

tendering stage 

 

Key expert 5 Project Manager, warranted Mechanical Engineer must submit 

a copy of his Warrant as an Engineer at tendering stage. 

 

 

Tenderer’s Technical Offer (Organisation and Methodology) (Note 3) 

 

 
 (D) Financial Offer 

  

 (i) A financial offer calculated on the basis of Delivered Duty Paid (DDP) 2010 

(Grand Total) for the works tendered as per Tender Response Format [inclusive 

of spare parts/after-sales services/maintenance/training as applicable]. (Note 3) 

 

 (ii) A filled-in Bill of Quantities (as per document available  

to download online from www.etenders.gov.mt) as per Tender Response 

Format. (Note 3) 

 

In case of any discrepancy between the information provided in the 

Financial Bid Form and the grand total in the tender response format (xml 

tender structure), the latter shall prevail.  

 

This condition shall not apply to financial bid forms constituted of a Bill of 
Quantities (BoQ), or financial bid forms where the total can be arithmetically 
worked out and/or corrected if, as, and when necessary / applicable. 
 

  

 Notes to Clause 5: 
 

1. Not applicable for departmental tenders. 

 

http://www.etenders.gov.mt/
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 2. Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete 

documentation, and/or submit any missing documents within five (5) working days from 

notification.  

      

All Rectifications are free of charge. 

 

3. No rectification shall be allowed. Only clarifications on the submitted information 

may be requested. 

 

Requests for Clarifications and/or Rectifications concerning a previous request dealing 

with the same shortcoming shall not be entertained. 

  
  

 

 

 6. Criteria for Award 

  

6.1 The sole award criterion will be the price. The contract will be awarded to the tenderer 

submitting the cheapest priced offer satisfying the administrative and technical criteria. 
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SECTION 2 – SPECIAL CONDITIONS 

 

 
 These conditions amplify and supplement, if necessary, the General Conditions 

governing the contract. Unless the Special Conditions provide otherwise, those 

General Conditions remain fully applicable. The numbering of the Articles of the 

Special Conditions is not consecutive but follows the numbering of the Articles of 

the General Conditions. Other Special Conditions may be indicated afterwards. 

 
Article 2: Law and language of the Contract 

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the contract. 

 

2.2 The language used shall be English. 

 
Article 3: Order of Precedence of Contract Documents 

3.1 The contract is made up of the following documents, in order of precedence: 

(a) the Contract; 

 (b) the Special Conditions; 

 (c) the General Conditions; 

 (d) the Contracting Authority’s technical specifications and design documentation; 

(e) the Contractor’s technical offer, and the design documentation (drawings); 

 (f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown; 

 (g) the tender declarations in the Tender Response Format; 

 (h) any other documents forming part of the contract. 

 

Addenda have the order of precedence of the document they are modifying. 

 
Article 4: Communications 

 
4.1 Further to the General Conditions all communications shall be with,  

 
Maintenance Dept, 
Transport Malta, 

           Triq Pantar, 

           Lija 

 

           Tel: 25555000 

 

           tenders.tm@transport.gov.mt 

 
Article 5: Supervisor and Supervisor's Representative 

5.1 Further to the General Conditions, the Supervisor shall act on behalf of the Contracting 
Authority.  
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The Supervisor shall be responsible for the overall planning, programming, control and co-
ordination of the project until final completion, aimed at meeting the Contracting Authority’s 
requirements and ensuring completion on time within the projected costs and quality standards.   

The Supervisor is obliged to obtain all necessary applicable approvals before authorising 
expenditure of Provisional Sums, Contingencies and issuing of Modifications.  
 
However, the Supervisor is obliged to obtain written approval from the Project Leader 
before authorising expenditure of Provisional Sums, Contingencies and issuing of Variation 
Orders.  
 
The Supervisor might be assisted by a Supervisor’s representative: (Any person, designated by 
the Supervisor as such under the contract, and empowered to represent the Supervisor in the 
performance of his functions, and in exercising such rights and/or powers as have been 
delegated to him. In this case, references to the Supervisor will include his representative.) 
 
His representative/s enjoy powers such as expected of the Supervisor and/or other powers as 
deemed proper by the Supervisor due to exigencies of the Contract.  
 

The Supervisor shall also be assisted by Engineering Consultants (project manager) as necessary.   

 
Article 8: Supply of Documents 

8.4 If the need arises, the Contractor is to submit working drawings and/or technical 

information/data, these shall be submitted to the Supervisor (within the timeframe allocated) 

who shall liaise with the Consultant to approve or otherwise.  In the case of technical 

information/data the Contractor shall allow a minimum of seven (7) days for the Supervisor to 

comment.  In the case of surveys and shop drawings, the Contractor shall submit these for the 

approval of the Supervisor at least seven (7) days before the relevant work is due to commence.  

The Supervisor may request any survey, detail, shop, and or any other drawing produced and/or 

proposed by the Contractor to be revised and or changed as necessary and/or as he deems fit at 

the Contractor’s expense. 

 
Article 10: Assistance with Local Regulations 

10.3 During the execution of the contract, the Contractor is solely responsible to obtain all necessary 

permits, visas, authorisations or licenses to ascertain smooth running of the works. The 

contractor must also comply with Planning Authority and Environment Resource Authority for 

permits and regulations. 

 
Article 11: The Contractor’s Obligations 

11.1 
Further to the general conditions, the Contractor binds himself to follow and adhere to all 
the requirements and conditions spelled out in the Planning Authority permit and nature 
permit attached with this tender. 

 

11.9 Further to the general conditions, the contractor must submit a detailed Programme of 
Works and Gant Chart to the Contracting Authority for its supervisor’s approval, within 15 
calendar days from the date of the last signature of the contract. 

 

11.11 Further to the general conditions, no derogation shall apply. 
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11.17 
If the need arises for the Contractor is to submit working drawings and/or technical 

information/data, these shall be submitted to the Supervisor (within the timeframe 

allocated) who shall liaise with the Consultant to approve or otherwise.  In the case of 

technical information/data the Contractor shall allow a minimum of seven (7) days for the 

Supervisor to comment.  In the case of surveys and shop drawings, the Contractor shall 

submit these for the approval of the Supervisor at least seven (7) days before the relevant 

work is due to commence.  The Supervisor may request any survey, detail, shop, and or 

any other drawing produced and/or proposed by the Contractor to be revised and or 

changed as necessary and/or as he deems fit at the Contractor’s expense. 

 
Article 13: Performance Guarantee 

13.1 The Contractor shall, within 15 calendar days of receipt of the contract, sign and date the 

contract and return it together with a copy of the Performance Guarantee. The copy of the 

Performance Guarantee forwarded to the Central Government Authority is to be endorsed by 

the Contracting Authority prior to submission. The contract will not be endorsed by the 

Contracting Authority/Central Government Authority until the performance guarantee is 

submitted. The Contractor is therefore obliged to forward the original Performance Guarantee 

to the Contracting Authority. The amount of the guarantee shall be 4% where the amount of the 

total contract value is between €10,000 and €500,000 exclusive of VAT, and 10% where the 

amount of the total contract value is €500,000 or above. 

  

 The performance guarantee shall be in the format given in Section 5 and shall be provided in the 

form of a bank guarantee.  It shall be issued by a bank in accordance with the eligibility criteria 

applicable for the award of the contract. 

If a Procurement Procedure was published with lots and subsequently awarded accordingly, each 

lot shall be regarded as a separate contract, even if the same contractor wins more than one (1) 

lot.  As a result, the amount of the Performance Guarantee shall be calculated per lot. 

 

Economic Operators have the possibility to provide the Contracting Authority with a Single Bond 

covering the performance guarantees for all the contracts with the same Contracting Authority. 

If an additional contract is awarded to a given contractor, which results in an economic 

operator’s current cumulative contracts value to go beyond the contract value range currently 

covered by the Single Bond, the contractor is to be requested to; either submit a separate 

Performance Guarantee for the additional contract; or else submit a new Single Bond to cover 

the new total contracts value or submit an amendment to the original Single Bond specifying the 

new amount. If an Economic Operator chooses to make use of the Single Bond, he must submit 

a letter from the respective Contracting Authority specifying that the amount of the Single Bond 

covers the new Contract, otherwise the new Contract Agreement would not be signed. 

 

13.2 
 

Not Applicable 
 

13.9 The performance Guarantee shall be released 45 calendar days after the date of provisional 

acceptance certificate, upon the provision of a retention Guarantee of 5% as per clause 45.3. 

 

 
Article 14: Insurance 

  

14.1 Further to what is stated in the General Conditions, the insurance policies of the contract shall 

be in the joint names of the Contractor and the Contracting Authority and shall contain a Cross 

Liability Clause to the effect that it shall cover claims made by the Contracting Authority 

notwithstanding that the said policies are also in their names. 
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The insured period for each and every policy should start from the commencement of the works 

until the issuance of the Provisional Acceptance certificate. An insurance policy with the same 

requirements will have to be effective for any required works during the maintenance period, 

which is two years from the date of issue of provisional acceptance certificate. 

 

The insurances requested in the Special Conditions, are to be extended to cover all the 

Contractor’s operations works, materials, supplies plant and equipment. 

 

The Contractor will be responsible for all the cables (including the earthing cables), from the 

moment they are delivered to the site until they are installed completely in trench and in PVC 

sleeves, including the backfilling of the trench as applicable. Any damage to the cables caused 

by the Cable Laying Contractor, for whatever reason, is to be rectified at the Contractor’s 

expense. Thus, such expenses and liabilities are also to be covered by the Contractor’s insurance  

 

 Such cover is to be reflected with respective Insurance Endorsements. 

 

14.4 

 

 

 

14.5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

14.6 

 

The Insurance cover as set out in Article 14.4 of the General Conditions of the contract shall be 

at least Euro 2,500,000 per occurrence with the number of occurrences unlimited. 

Notwithstanding the conditions referred to in Article 14.5 of the General Conditions: 

 

(i) All the insurances referred to shall be taken out within 7 Calendar days of the request 
by the Contracting Authority or as may be agreed and submitted with the signed 
contract.  The insurances shall be approved by the Contracting Authority. 

 

(ii) The Contractor shall notify the insurers of changes in the quantum, nature, extent and 
programme for the extension of the Project and ensure the adequacy of the insurance 
at all times in accordance with the terms of the contract and shall, when required, 
produce to the Contracting Authority/Supervisor the insurance policies in force and the 
receipts for payment of the current premiums 

 

(iii) All insurances referred to in Article 14 shall also be applicable to the Contractor with 
respect to the Subcontractors. 

 

(iv) Any amounts not insured or not recovered from the insurers shall be borne by the 
Contractor. 

 

(v) If and so far as the Contractor fails to effect and keep in force any of the insurance 
policies referred to in Article 14 of the Special and General Conditions of Contract, then 
the Contracting Authority may effect and keep in force any such insurance and pay any 
premium as may be necessary for that purpose and deduct the amount so paid from any 
monies due to the Contractor 

 

(i) In addition to Article 14.6 of the General Conditions, in the event that the Contractor 
fails to comply with conditions imposed by the insurance policies effected pursuant to 
the contract, he shall indemnify and hold harmless the Contracting Authority against all 
losses and claims (including but not limited to costs incurred / claims made by third 
parties for loss in business or delays in provision of services) arising from such failure. 

 

(ii) The insurances referred to in Article 14 in these Conditions of Contract shall be affected 
with insurers to the satisfaction of the Contracting Authority and the Contractor shall be 
deemed to be aware of the terms and conditions thereof.   

 

(iii) The Contractor shall, with all due diligence, conform to the terms and conditions of such 
insurances (including conditions, instructions and procedures as laid down in the 
contract and the Insurance Brochure, Claims Procedures and Insurance Contract 
Conditions of all insurance policies resulting from the contract) and all reasonable 
requirements of insurers in connection with the prosecution and settlement of claims, 
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the recovery of losses and the prevention of accidents and shall bear at his own cost the 
consequences of any failure to comply.   

 

(iv) The Contractor shall bear the cost of all excesses (deductibles), exclusions or limitations 
applying under the said policies (in so far as these concern risks for which he is 
responsible under the terms of the contract) whether in respect of claims made against 
the Contractor and/or the Authority and/or the Supervisor or against the Central 
Contracting Authority and/or the Government pursuant to the provisions of any 
enactment. 

  

 

 

15.1 

Article 15: Performance Programme (Timetable) 

Within 15 calendar days from the last date of signature of the contract, the Contractor shall 
submit a detailed programme of works, for all works, within 5 calendar days of the request by 
the Contracting Authority or as may be agreed and in compliance with other requirements 
specified in the Technical Specifications. The programme shall be finalised with the approval 
of the Contracting Authority.  
 
The updated and detailed Programme of Works is to cover the entire Period of Performance 
stipulated in Article 32 of these conditions, divided into the specified works. Notwithstanding 
the requirements under Article 15.1 of the General Conditions, the programme shall also take 
into account the following:  
 
1) The Method Statement & any permits from statutory bodies;  
2) Subcontractors’ works;  
3) The weather conditions and risks associated with the site;  
4) The Technical Specifications including Preliminaries, and the respective drawings;  
5) The ongoing surrounding site operations  
6) Ongoing works by other contractors, where applicable;  
7) Shutdowns and contract closure, including commissioning and testing;  
8) Procurement lead times and other logistical considerations. 

 

15.2 

 

The Contracting Authority has the power to ask the Contractor to demonstrate with clear figures 

the sustainability of the Works Programme, by providing the management of the resources and 

the instruments for their monitoring. In case of verified delay in the Works and under the 

condition to apply the contractual penalties for delays in execution as per Article 34, the 

Contracting Authority has the power to ask the Contractor for a reassessment of the resources, 

plant, equipment and work process.  

 

The Contracting Authority has the power to specify any resources deemed necessary to carry out 

the duties specified in this contract and the contractor shall provide them. 

 

 

 

17.1 

Article 17: Contractor’s Drawings/Diagrams 

 
If the need arises for the Contractor to submit working drawings and/or technical literature, 

these are to be submitted to the Supervisor who shall liaise with the Design Consultant and 

approve or otherwise. The Contractor shall allow a minimum of seven (7) days for the 

Supervisor to comment. 
 

Article 18: Tender Prices 

 As per general conditions. 

  

 

 

 

20.2 

 

 

Article 20: Safety on Site 

 

Further to the provisions of the General Conditions, it is the obligation of contractors to 
carry out a suitable, sufficient and systematic assessment of all the occupational health 
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20.3 

and safety hazards which may be present at the place of work and the resultant risks 
involved concerning all aspects of the work activity.  
 
Further to the provisions of the General Conditions, it is also the duty of a contractor to 
cooperate with other employers, contractors and, or self-employed persons who share a 
common workplace, on the implementation of Health and Safety provisions. The 
contractor or his designate shall co-ordinate necessary actions in matters which concern 
protective and preventive measures and shall inform all on site as well as the Project 
Supervisor regarding any potential risks.  

 

 
Article 22: Interference with Traffic 

 As per general Conditions. 

  

 
Article 25: Demolished Materials 

25.1 As per general conditions 

  

 
Article 26: Discoveries 

26.2 As per General Conditions  

 

 Article 28: Soil Studies 

28.1 Not Applicable 

 
Article 30: Patents and Licences 

  

30.1 There is no derogation from Article 30 of the General Conditions 

 
Article 31: Commencement Date 

  

31.1 Commencement date shall be any date chosen by the Authority, after the date of last signature 

of the contract. An order to start works shall be issued by the Authority after the date of the 

last signature   of the contract, upon which the contractor will have a maximum notice period 

of 15 calendar days from the date of the order to start works, to mobilize and start works on 

site. Such commencement date must not be later than 30 calendar days from the date of the 

last signature on the contract. 

 
Article 32: Period of Execution of Tasks 

  

32.1 Performance period shall be 60 calendar days from the date specified in the order to start works. 

 
Article 34: Delays in Execution 

  

34.1 Further to the General Conditions, failure to complete the works within the stipulated period 

shall entail a penalty of €250 per calendar day of delay, as preliquidated damages, up to a 

maximum 20% of the total Contract Sum, inclusive of Sundays and public holidays and may result 

in the termination of the Contract should the delay extend beyond 15  Calendar days. The 

payment or deduction of such damages shall not relieve the Contractor from his obligations to 

complete the works, or from any of his obligations and liabilities under the Contract. 

  

 
Article 35: Modification to the Contract 

35.8 The percentage allowed for repetition of services and circumstances that may lead to such 

services’ requirements is capped at 20% of contract amount. Repetition of works may mainly 

occur due to more rock erosion taking place prior to tender execution. 
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35.9 Not Applicable. 

 
Article 38: Origin 

  

38.1 No derogation to the rules of origin shall apply. 

 
Article 39: Quality of Works and Materials 

  

39.2 Notwithstanding the provisions of article 39.1 of the General Conditions, all materials imported 

to site must be tested to accepted testing regimes and/or as requested by the Supervisor as the 

need might arise. Tests/certificates of raw material, e.g. cement, aggregate/sand, slag, water, 

additives stone paving blocks and steel must be conducted and/or produced regularly and/or as 

requested by the Supervisor as the need might arise. Printed Certificates of compliance and Fit 

for Use statements must be submitted by the Contractor as requested by the Conditions of 

Contract and/or the Supervisor 

The Contractor shall invite the Supervisor to witness the trial batching and subsequent testing 

of mix designs and shall provide test data of each approved mix design which test data shall be 

compiled by an independent testing laboratory. 

 
Article 40: Inspection and Testing 

  

40.2 Further to the general conditions, inspection and testing can also be carried out at a certified 

laboratory, approved by Transport Malta. 

 
Article 42: Ownership of Plants and Materials 

  

42.2 All plant shall be owned by the contractor. 

 
Article 43: Payments: General Principles 

  

43.1 Payments will be made in Euro. This is a BOQ Works contract. 

 

Payments shall be authorized and paid by the Contracting Authority. 

 

A first and final payment shall be effected against measured works on provisional acceptance, 

on presentation of a tax invoice covering the measured works. 

  

43.3 

 

As per General Conditions. 

 
Article 44: Pre-financing 

  

44.2 No pre-financing is allowed for locally-funded tenders. 

 
Article 45: Retention Monies 

 

45.1 

 

Retention money amounting to 5% of the gross certified value of works shall be withheld from 

interim payments. 

 

45.3 Within 45 days from the issue of the Provisional Acceptance Certificate, the 5% retention money 

shall be released to the Contractor, upon submission of a bank guarantee (Retention Guarantee), 

as approved by the Contracting Authority and covering 5% of the gross certified value. This 

guarantee shall be drawn out according to the template provided in the tender document. 
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The retention guarantee is to be kept valid by the contractor until the expiry of the defects 

liability period (1 year from the date stated in the Provisional Acceptance Certificate for when 

Provisional Acceptance was achieved as issued by the Contracting Authority). 

 
Article 46: Price Revision 

  

46.1 No price revision shall apply. 

  

46.3 In the event of changes to, or introduction of, any national or state statute, ordinance, decree 

or other law, or any regulation or bye-law of any local or other public authority, after the date 

fixed for the submission of tenders, which causes a change in the contractual relationship 

between the parties to the contract, the Contracting Authority and the Contractor shall consult 

on how best to proceed further under the contract, and may as a result of such consultation 

decide, with the prior approval of the Central Government Authority: 

 

a) to modify the contract; or 

b) to provide for compensation for any imbalance caused by one Party to the other; or 

c) to terminate the contract by mutual agreement. 

  

46.5 At the end of the period of performance, revised as necessary in accordance with the contract, 

the Contractor cannot claim for further revision of prices within the submission of the final 

report. 

 
Article 47: Measurement 

  

47.2 Measurement should take place in the presence of both the Contractor’s representative and the 

Contracting Authority. 

 
Article 48: Interim Payments 

  

48.1  Only one, First and Final payment will be effected. 

  

 
Article 50: Delayed Payments 

  

50.1 The Contracting Authority shall pay the contractor sums due within xx days of the date on which 

an admissible payment is registered, in accordance with Article 43 of these Special Conditions. 

This period shall begin to run from the approval of these documents by the competent 

department referred to in Article 43.1 of these Special Conditions. These documents shall be 

approved either expressly or tacitly, in the absence if any written reaction in the 30 days 

following their receipt accompanied by the requisite documents. 

  

50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two months 

of late payment, claim late-payment interest: 

 - at the rediscount rate applied by the issuing institution of the country of the Contracting 

Authority; 

on the first day of the month in which the deadline expired, plus two percentage points (2%). 

The late-payment interest shall apply to the time which elapses between the date of the 

payment deadline (exclusive) and the date on which the Contracting Authority's account is 

debited (inclusive). 

 
Article 53: End Date 

  

53.1 Malta Funds 

Article 53 of the General Conditions is not applicable. 
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Article 56: Partial Acceptance 

  

56.3 Not applicable. 

  

 
Article 57: Provisional Acceptance 

  

57.6 Conditional to the Provisional Acceptance of the Works the Contractor shall clear away and 

remove from the site his plant, all surplus materials, rubbish and Temporary Works of every kind 

(unless otherwise directed by the Supervisor), and leave the whole of the site and the Works 

clean and in a workmanlike condition to the satisfaction of the Supervisor. The Contractor shall 

be liable for any expense incurred in making good or cleaning other works / property disturbed 

or damaged when executing his works or otherwise, when such making good or cleaning has to 

be carried out by third parties.  Rectify any environmental impact as directed by the competent 

Regulatory Authorities and make good any damage inflicted in the affected area including but 

not limited to the seabed.  The Supervisor reserves the right to employ others to remove 

discarded material left on site or rectify any environmental impact at the Contractor’s expense. 

  

 
Article 58: Maintenance Obligations 

  

 Not Applicable. 

 
Article 66: Dispute Settlement by Litigation 

 

66.1 

 

If no settlement is reached within 120 days of the start of the amicable dispute-settlement 

procedure, each Party may seek: 

a) either a ruling from a Maltese court, or 

b) an arbitration ruling, in the case where the parties, i.e. the Contracting 

Authority and the Contractor, by agreement decide to refer the matter to arbitration. 
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SECTION 3 – SPECIFICATIONS/TERMS OF REFERENCE/WORKS 

MANAGEMENT PLAN (Note 3) 

Specifications 

 

Note: 

Where in this tender document a standard is quoted, it is to be understood that the Contracting 

Authority will accept equivalent standards. However, it will be the responsibility of the 

respective bidders to prove that the standards they quoted are equivalent to the standards 

requested by the Contracting Authority. 

3.1.1 General Specifications 

3.1.1 Scope of Works 

This tender covers the works associated with the relocation of eroded rocks at the coastal inlets’ 
seabed from their current position to the proposed location as per project drawing. Such document 
provides an outline procedure of how the job will be performed in the safest way possible, whilst 
highlighting the different phases of the project. 

3.1.2 The Sites & Site Access 

The sites comprise of two coastal inlets (Location 1 & 2) just off Dawret Ix-Xatt in Xghajra. The 

shallow inlets’ seabed is characterized by a number of boulders which were deposited during the 

heavy storm/s of the past year. Being popular diving areas, such rocks are a hazard to the 

swimmers diving from the contiguous shores (refer to D.4.1 - Benthic & Bathymetric Surveys - 

Location 1 & D.4.2 - Benthic and Bathymetric Surveys - Location 2, as submitted with this 

document). Bathers may accidentally collide with such boulders when diving, hence creating a 

health & safety risk. 

 

Due to the nature of this project as well as the location of the boulders, such works are envisaged 

to be done using off-shore based plant. However, the contractor executing the works may opt to 

use on-shore based lifting plant. 

 

It is therefore being assumed that the contractor has visited the sites, assessed the seabed and 

the existing boulders, and has formed a work plan and method of access prior to submission of his 

offer for this tender. No subsequent claims for additional payment will be entertained on the 

grounds of any misunderstanding, misinterpretation, or lack of familiarity of the local conditions, 

climatic conditions, access restrictions and port restrictions. 

3.1.3 Project Work Plan, Timeframes & Completion Period 
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All works need to be pre-planned, approved and adequately coordinated with the Contracting 

Authority and any other interested parties or authorities. The contractor is expected to finalize 

all the works as per respective Articles of Special and General Conditions of Contract. 

3.1.4 Specific Objectives 

The main works involved in this intervention are mainly as described in Spec. 3.1.1 above. Prior 

to commencement of works, ERA’s Enforcement Officers are to be informed. The authority has to 

be informed by written documentation (e-mail) at least 7 days before the date of initiation. 

Relocation works on each site can only commence once all the necessary permits and 

documentation are issued. No works shall be carried out during rough weather conditions. Prior to 

the initiation of works, the area immediately around the site is cordoned off by means of on-shore 

hoarding and by safety demarcation ropes with floats / buoys in the sea. This is to limit site access 

strictly to authorized personnel. Furthermore, proper signage is erected to direct personnel, 

pedestrians and swimmers accordingly. During the works, public use of the inlets and parts of the 

quays shall be suspended. This will be resumed once all works are finished and sites are handed 

over. Relocation of the boulders is envisaged to be done off-shore, using a floating barge with an 

onboard crane. However, the contractor may opt to make use of on-shore based lifting cranes. 

Mobilisation of the barge / crane will be carried out during this stage. The vessel will be towed by 

a tug boat or navigated, if self-propelled, to the first site. Once the barge is moored in place, a 

silt curtain is installed so that any potential sediment disruption is contained. At this stage, 

relocation of the rocks from the seabed may commence, one boulder at a time. Each rock is to be 

hoisted by a diving team (consisting of a minimum of 2 divers), raised and placed in the assigned 

location according to the approved drawings. Once all the necessary rocks are relocated, all plant 

is demobilized and all on-shore hoarding and sea demarcation lines are removed. The finished site 

shall then be handed over. The contractor may then proceed to the second site and repeat the 

methodology accordingly. 

 

 

3.1.5 Existing Features 

The Contractor is to prevent damage to existing buildings, fences, gates, bollards, fenders, 
lighting masts, walls, roads, bridges, paved areas, trees, third party property and other site 
features which are to remain in position throughout the execution of the works. The use of timber 
planks or steel plates to enable the usage and passage of any on-shore plant & equipment is 
required. Any damages sustained shall be repaired and made good by the contractor at his/her 
own expense. The Contractor shall save harmless and indemnify the Contracting Authority in 
respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever 
arising out of, or in relation to such matters. 

3.1.6 Public and Private Services 

The Contractor shall maintain and protect the public and private services including any pipes, 
ducts, sewers, service mains overhead cables and the like, throughout the execution of the 
Works.  
The Contractor shall:  
 

a) Notify all service authorities of proposed works in due time before the commencement of 
site operations.  
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b) Notify the Resident Engineer of any services present on the site that require re-routing, 
temporary disconnection or the like to allow execution of the works.  

c) Notify the Resident Engineer immediately if any damage results from the execution of the 
works and make arrangements for the work to be made good without delay to the 
satisfaction of the service authority or private owners as appropriate. If such damage is 
deemed by the Resident Engineer to be due to negligence on the part of the Contractor, all 
costs will be borne by him.  

 

3.1.7 Resident Engineer 

The Contracting Authority shall engage a Resident Engineer, through a separate procurement 

procedure, who shall be responsible for monitoring and supervising all works being done on site. 

 

The contractor shall liaise and coordinate with the Resident Engineer at all times and shall be 

responsible to duly inform him/her to inspect all works. 

  

The Contractor shall agree with the Resident Engineer the intended siting of all equipment, boats, 

spoil heaps, temporary works and services prior to their use.   

3.1.8 Contract Execution 

The Contractor is to abide to the Works Management Plan, drawings and relevant ERA conditions 

unless otherwise instructed. Any changes to methodology proposed have to be previously approved 

by the resident Engineer in charge and endorsed by the respective authorities.  

 

Unless otherwise instructed by the Resident Engineer in charge no work is to be carried out on 

Sundays and Public Holidays. On weekdays works are to be carried out between dawn and dusk. 

Working hours are generally between 08:00hrs to 18:00hrs Monday to Friday and 08:00hrs to 

12:00hrs on Saturday. The contractor’s attention is being drawn to the fact that owning to the 

tight timeframes to completion target date of the project, the working hours might at times need 

to be extended. 

 

It is the Contractor’s responsibility to ensure that all personnel engaged throughout the works are 

qualified, licensed, insured and certified.  

3.1.9 Health & Safety, Environmental and Other Requirements 

The contractor is to ensure that all works are carried out in line with EU standards, Local Laws, 

the specifications of this contract and any other relevant guidelines and legislations which may 

come in force from time to time in Malta during the execution of the contract. 

 

All works carried out shall be in line with the prevailing Occupational Health & Safety Regulations 

ACT 27 of 2000 (CAP 424), LN 36/2003 & LN 281/2004 and any subsequent legislations which may 

come into force during the execution of the contract. Works shall respect OHSA requirements and 
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shall be in line with the works management plan and ERA requirements and in line with Green 

Public Procurement obligations. 

 

The Contractor is to be in full compliance with LN 295/2007 Development Planning act (Cap. 356), 

Environmental Protection act (CAP.435), and Environmental Management Construction Site 

Regulations 2007. 

 

All personnel employed shall follow Health & Safety & Environmental regulations and shall be 

equipped with the full Health and Safety gear including safety boots, visibility vests and gloves as 

deemed necessary. 

 

All plant and equipment used shall be maintained, certified fit for the required use and loads and 

shall be used in line with Occupational Health & Safety and Environmental Regulations. 

 

All personnel, drivers and plant operators shall be licensed and trained to carry out the works 

competently, in line with legislations and in a safe manner. 

 

Works are to be carried out with caution and without causing damage to third parties or public 

property in the locality and without causing nuisance and disturbance to the residents, fisherman, 

restaurant owners and the general public in the area. 

3.1.10 Health & Safety Officer 

The Contracting Authority shall engage a registered Health and Safety Officer through a separate 

procurement procedure, with a relevant qualification recognized by OHSA (or the equivalent 

national body within an EU state). The latter shall be responsible for monitoring the health and 

safety of all operatives, subcontractors and visitors on site. 

 

The Contractor shall nominate a member of his/her workforce to be the person directly 

responsible for health & safety matters on site. Such person shall liaise and coordinate with the 

Contracting Authorities Health & Safety Officer and shall be responsible to implement all the 

measures as instructed to ensure safety on site and adherence to OHSA requirements. 

 

The Project Leader, his nominee, Resident Engineer or Health & Safety Officer will be empowered 

to carry out spot checks on staff without warning at any time to establish whether they are using 

appropriate PPE and adhering to H&S regulations. 

 

The Contractor will be informed of any incidences where operatives have been found to be 

operating inadequately or are not using the appropriate PPE.  In the event of a similar occurrence 

involving the same operatives, the Contractor will be given a second warning.  In the event of a 

third occurrence the Contractor will be instructed to remove the operatives from site immediately 

and they shall not be permitted back onto the site. No claims for additional costs or time will be 

considered for such events. 

3.1.11 Safety Boat 
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The Contractor shall provide a small safety boat throughout the duration of the works in order to 

facilitate rapid rescue of any operative who falls into the water.  The safety boat shall be equipped 

with an appropriate number of life jackets, be suitable for the expected sea conditions, useable 

at very short notice, be stable and sufficiently powerful to reach all areas of the coastal inlet in 

a short time from call out.  The safety boat shall be low enough to allow operatives to be pulled 

on board and have a minimum capacity of four persons. An inflatable or semi-inflatable boat is 

envisaged.  

 

The Contractor shall immediately replace any safety boat considered inappropriate by the 

Resident Engineer/Project Leader or any safety boat experiencing mechanical problems.  The 

Contractor shall maintain a minimum of one trained boatman on site throughout the works and 

instigate procedures to train staff (including exercises) to deal with emergencies. 

3.1.12 Environmental Protection 

The Contractor shall make contingency arrangements for dealing with potential spillages of oil, 

fuel, waste water, materials or debris. Such arrangements shall be maintained on site throughout 

the contract and brought into action if required; these would include booms with weighted fine 

mesh or tarpaulin around the work area. 

 

The Contractor shall remain responsible at all times for the consequences of spillages of oil, fuel, 

waste water, materials or debris or any other event, caused by the Contractor by any act, omission 

or through negligence, resulting in Environmental Impact as stipulated under Maltese law. This 

shall include but not be limited to payment of any fines imposed by Regulatory Authorities and 

the Contractor shall indemnify and hold harmless the Contracting Authority against and from all 

costs, liabilities and expenses incurred in respect of any claim, action or proceedings.  

 

If deemed necessary, the Contracting Authority, shall, at its own discretion, appoint an independent 

consultant/s to undertake the necessary environmental monitoring as part of the Management of the 

project.  The contractor shall provide all the required assistance and cooperation throughout the 

duration of the works and shall facilitate access as required for monitoring purposes.  

The contractor shall also follow instructions issued to him by the Project Leader, the Resident 

Engineer and/or any environmental monitor appointed, whether these are a result of environmental 

monitoring findings, construction management issues, or requests by regulatory authorities. The 

Contractor shall undertake to change his work method to conform to the required instructions, rectify 

the situation as directed by the Competent Regulatory Authorities and/or make good any damage 

inflicted on the seabed due to any accidental spillages, including payment of any fines. 

 

 

3.1.13 Security & Protection 

 

The Contractor shall at his own cost be solely responsible and bear all costs for the security of the 

work areas and his own equipment, plant, materials, temporary works, on the site. Take all 

necessary precautions and adequately safeguard the Works, his personnel (including sub-

contractors) materials, products, plant and personal clothing from damage and theft and will be 

responsible at the end of each working day for removing all loose items of materials, product or 

plant to a safe, secure, lockable store to be provided by the Contractor in a location to be agreed 
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with the Resident Engineer on site. The Contractor shall erect temporary on-shore hoarding, 

signage, lighting (for use during night time), off-shore demarcation ropes, floats, marking buoys, 

necessary line markings, signage posts, notice boards, together with any other items used to 

prevent unauthorized personnel from accessing the site. These will also protect the public and 

others, including property, for the proper execution of the works and for meeting the operational 

requirements of the OHSA or any other relevant authority. 

 

The Contractor shall safeguard the site, the works, products, materials and plant from damage 

and theft. Take all reasonable precautions to prevent unauthorized access to the site, the works, 

and adjoining property. 

 

Adequately protect the works, whether temporary or permanent, plant, equipment, material, and 

the like from damage by weather or sea conditions. 

 

 

3.1.14 Storm Precautions 

 

The Contractor shall monitor weather and sea condition predictions daily using Met Office and 

other reliable sources.  In the event that a storm is expected, the contractor shall temporarily 

remove or make secure all plant, scaffolds, hoarding, signage, cranes and the like which could be 

affected during the storm.  No work shall be carried out at locations or in conditions where the 

weather and sea conditions make it unsafe to do so.  All plant and equipment shall be made secure 

or relocated to ensure they cannot damage or be dislodged to damage the nearby infrastructure.   

 

The Contractor shall be responsible for any damage to his plant and equipment. Damage to third 

party property due to the Contractor not taking all necessary precautions, shall be made good at 

his/her own expense. No variation to the contract for additional time and expense will be 

considered.  

 

 

3.1.15 Marine Environment 

 

The works are to be carried out in a marine environment. The Contractor shall provide all 

necessary personal safety equipment and a safety boat for the duration of all works carried out 

over the water. No claims for additional cost or delay due to the works being in a marine 

environment will be permitted. 

 

 

3.1.16 Coordination & Supervision of Works on Site 

 

The Contractor is to nominate a person-in-charge as Site Foreman based full-time on site who shall 

accept responsibility for co-ordination, supervision and administration of the Works, including any 

sub-contractors. The Site Foreman shall arrange and monitor a programme with each Sub-

Contractor, supplier, local authority, statutory undertaker and other organisation engaged upon 

work concurrent with the Contract, and obtain and supply information as necessary for co-

ordination of the work. The Contractor shall allow for all on and off site management costs. 
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The Contractor shall liaise with the Project Leader or his/her representative, the Resident 

Engineer, the Contracting Authority, any consultants, police, the local council and all other 

competent authorities and parties concerned with the Works. 

 

 

3.1.17 Sub-Contractors 

 

The Contractor shall be directly and solely responsible for any approved sub-contractor on-site or 

otherwise when carrying out and performing the execution of the Works or part thereof. For the 

purposes of this Contract any Sub-Contractors will be treated as employees of the Contractor in 

all respects. 

3.1.18 Co-operation with Other Trades 

 

The Contractor shall carry out the Works in such manner that will provide full co-operation with 

other trades on site which may be affected by the works. 

 

 

3.1.19 Diving Team 

 

The Contractor shall, at his/her own expense, utilize the services of a commercial diving team 

consisting of at least a two qualified and certified divers. These are to make use of an umbilical 

cord together with the relevant diving equipment.  

 

All divers forming part of the dive team shall be in possession of a commercial diver-training 

certificate, current certificate of medical fitness (not older than 6 months), and current first aid 

certificate. These documents shall be available on site for inspection by the Resident Engineer 

and/or the competent authorities.  Non-availability of or non-compliance with any of the above 

will immediately render the diver to a non-diving role. 

 

Within seven (7) days prior to the commencement of any diving operations the Diving Contractor 

shall furnish to the Engineer a copy of dive team members’ insurance certificates and all other 

necessary notification details and documentation. 

 

All items of equipment worn by the diver should be, wherever possible, according to international, 

European or national standards. Any vessel or work/safety boat is to have all the necessary valid 

commercial vessel (CVC) certification.  

The diving supervisor must have adequate practical and theoretical knowledge and experience of 

the diving techniques to be used in the diving operation for which he or she is appointed.   A 

person should only be appointed as a diving supervisor if he or she has:  

(a) sufficient experience; and 

(b) passed an approved diver competence assessment. 

 

All divers in the water should have a communication system that allows direct voice and high 

definition visual contact with each other, the site foremen and any other relevant personnel during 

the course of works. A hard-wired communication system is preferred because the effectiveness 

of a through-water communication system can be degraded by acoustic shadow, sediment, air 

bubbles, turbulence etc.    
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3.1.20 Site Diary 

 

The Contractor is to keep a properly documented and dated job diary (Work Register) available 

for inspection when so required. 

 

Record all events relevant to the construction of the Works which shall include (but is not limited 

to) those mentioned below: 

 

• All drawings or other documents issued or requested. 

• All instructions issued to the Contractor and the action taken; this shall include 

verbal instructions and the date of written confirmation. 

• Adequate details of day works. 

• Weather and sea conditions including any conditions considered relevant for the 

works. 

• Records of tests if not recorded elsewhere. 

• Delays and their causes. 

• Details of labour and plant. 

• Details of work originally classified as provisional. 

• Details in support of any claims for extra payment. 

• Measurements and cost information to support valuations and the final account. 

• Commencing and completion dates of significant stages of the work. 

• Adequate photographs. 

• The names of personnel involved in critical activities. 

• Details of any accidents or near misses. 

 

 

3.1.21 Progress/ Site Meetings 

 

The contractors shall send a competent representative to such site meetings as and when called 

by the Project Leader, his representative or the Resident Engineer, who shall be fully authorised 

by the Contractor to accept instructions from the latter and issue instructions to the Contractor’s 

own labour employed on the site. 

 

Meetings will normally be held weekly, or as directed by the Resident Engineer, and the Contractor 

is to inform sub-contractors when their presence is required. At these meetings the chair will be 

taken by the Project Leader or the Resident Engineer.  All meetings will be minuted by the 

Resident Engineer or his nominee. 

 

 

3.1.22 Prior to Commencement of Works  

 

Prior to the Commencement of Works the Contractor shall submit the following detailed reports:  

 

1. Programme of Works incorporating a methodology statement for each planned activity 

that shall be involved during the execution of the works. Such are to be reviewed and 

approved by the Contracting Authority. 
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2. Risk Assessment related to the prepared method statements for each planned work 

activity identifying envisaged risks that may affect the works, their likelihood and impact 

and mitigation measures planned in relation to such risks. 

 

3. Updated time plan in the form of a detailed Gantt Chart indicating tasks, task durations, 

task sequencing and milestones. Such gantt chart should give more specific detail than the 

gantt chart submitted at tender stage. 

 

4. General Environmental Plan wherein the Contractor is to outline the proposed set-up and 

procedures to ensure environmental control of the site and minimize environmental impact 

while demonstrating compliance with ERA conditions.  

 

5. Certification of tug-boat, barge, on-board lifting crane, on-shore crane (should contractor 

opt to make use of land-based plant and equipment), chains, lifting belts, hoists, shackles, 

and any other plant and equipment deemed necessary in the lifting operations. Such plant 

and equipment is to be certified to carry the intended loads. 

 

6. License of commercial diving team consisting of a minimum of two personnel and 

certification of the diving equipment used. 

 

These documents shall be reviewed and approved by the Contracting Authority. In the event that 

these documents are not considered satisfactory, the Contractor shall not be permitted to progress 

with any work until these have been rectified to the Authority’s satisfaction.  

 

 

3.1.23 Site Mobilization  

 

The Contractor is responsible to erect appropriate hoarding and gate along the landside boundary 

of the site prior to starting works to prevent access by unauthorized persons to site. Such hoarding 

shall be erected in such a way so as to cause the least disturbance to the surrounding activities. 

The Contractor needs to provide signs and adequate lights during the night to delineate hoarding 

and any other site hazards. 

  

The Contractor is also responsible to gain necessary access to the area if applicable. He/She is 

responsible for obtaining all necessary permits including but not limited to Notice to Mariners if 

deemed necessary. 

 

In the submitted rates, the Contractor is to include allowance for all necessary personnel including 

but not limited to the tug boat operators, barge operators, crane operatiors, and the licensed 

commercial diving team consisting of a minimum of two divers. Such rates are to also include the 

diving equipment which shall be certified and conforming to all relevant regulations. The 

Contractor must also allow sums for all necessary hiring, maintaining and running of all type of 

tools and plant, both mechanical and manual tools/plant, including mobilization and/or 

demobilisation, both on and off the site and on/off-shore. Equipment/plant shall include but not 

be limited to tug boat, safety boat, barge with an on-board crane, on-shore mobile crane (should 

contractor opt to execute the lifting processes using land based plant), hoists, lifting belts, slings, 

ropes, chains, shackles, etc. All equipment/plant/tools used shall be serviced as necessary and 
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certified. Furthermore, all lifting plant and equipment must be certified to carry the intended 

loads.  

 

Contractor is to provide the necessary services including sanitary facility, water, electricity, any 

required consumables and telephone/mobile connectivity to his workforce. 

 

 

3.1.24 Plant required  
 
The Contractor shall make use of equipment which is considered indispensable for the 
performance of works associated with this tender. These include:  
 
a) Tug boat & Floating barge / Self-propelled barge 
b) On-board barge crane 
c)  On-shore mobile crane (if contractor opts to use land based plant & equipment). 
 
All plant and equipment used must be certified. Furthermore, all lifting plant and equipment used 
must be certified to carry the intended loads. No subsequent claims for additional payment will 
be entertained on the grounds of use of any specialized plant deemed necessary as a result of site 
constraints and site access restrictions. 
 
 
3.1.25 Silt Curtains 

 

Silt curtains shall be used to contain sediment losses during lifting & placement of boulders. The 

Contractor shall be responsible for the design, installation and maintenance of the silt curtains to 

minimize the impacts on the water quality and the protection of water quality at water intakes as 

described above. The design and specification of the silt curtains shall be submitted by the 

Contractor to the Engineer for approval. 

 

Silt curtains shall be formed from tough, abrasion resistant, permeable membranes, suitable for 

the purpose, supported on floating booms in such a way as to ensure that the sediment plume 

shall be restricted to within the limit of the works area. 

 

The silt curtain shall be formed and installed in such a way that tidal rise and fall are 

accommodated, with the silt curtains always extend from the surface to the bottom of the water 

column. The removal and reinstallation of such curtains during high wind conditions shall be as 

agreed with the Resident Engineer. 

 

The Contractor shall regularly inspect the silt curtains and check that they are moored and marked 

to avoid danger to marine traffic. The Contractor shall repair any damage to the silt curtain 

promptly and the works shall be stopped until the repair is affected to the satisfaction of the 

Engineer. 

 

The silt curtain is to be left in place for at least three days after the works have been finished to 

ensure that any fine silt settles prior to removal. Furthermore, the silt curtain should be removed 

in a vertical manner ensuring to minimize disturbance of the seabed materials. 

 

 

3.2 Site Specifications 
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Drawings provided with this tender are only indicative. These documents should be used only for 

information purposes and are not to be scaled off. The Contractor shall carry out his/her own 

studies to obtain the dimensions of the existing boulders to be relocated. Prior to participation in 

the tendering process the contractor shall be responsible to verify and measure all items on both 

sites. The contractor is hereby also being informed that the quantities provided in the schedule 

of rates are only indicative. The Contracting Authority reserves the right to change and make use 

only in part of the quantities indicated in the Bill of Quantities.    

 

 

3.3 Clearance of Sites at Completion 

 

Prior to handing over, the Contractor shall clear away and remove from the site his plant, any 

rubbish generated and Temporary Works of every kind (unless otherwise directed), and leave both 

sites, the surroundings and the Works clean and in a workmanlike condition to the satisfaction of 

the Resident Engineer and the Contracting Authority. The Contractor is to include provision for 

such works in the rates contained in the Bill of Quantities and shall bear the costs of removing all 

rubbish and providing necessary skips as required.  

 

All rubbish shall be cleared and carted away as it is accumulated from time to time during the 

progress of the works and it shall never be allowed to cause nuisance to the surrounding public 

areas/promenade and to the surrounding businesses. The Contractor shall be liable for any 

expense incurred in making good or cleaning other works disturbed when executing his works or 

otherwise, which is not included under the Contractor’s responsibility. Rectify any environmental 

impact as directed by the competent Regulatory Authorities and make good any damage inflicted 

in the affected area including but not limited to the seabed. Should the contractor fail in these 

regards, the Contracting Authority reserves the right to employ others to remove discarded 

material left on the sites at the Contractor’s expense.  
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3.4 Key Experts Required 
 
 
The contractor is to propose the following compulsory key experts for the execution of the 
contract: 
  
 
3.4.1 Key Expert 1: Site Foreman (Full-Time Basis) 
 
The Contractor is to nominate a person-in-charge as Site Foreman based full-time on site, who 
shall accept responsibility for co-ordination, supervision and administration of the works on site. 
The contractor shall ensure that the Site Foreman has the necessary authority within the 
contractor’s organisation to allocate all resources and initiate all actions necessary to complete 
the works. He/she shall work in liaison with both the Contracting Authority and the Resident 
Engineer and shall follow and direct works on site according to the site instructions issued by the 
latter, and according to the approved method statements and Health & Safety Plans. The Site 
Foreman shall be literate in both Maltese and English, able to interpret drawings and technical 
orders. 
 
 
3.4.2 Key Expert 2: Health and Safety Officer / Supervisor (Part-Time Basis) 
 
Ensures that all health and safety requirements as specified in the Contract and in relevant legal 
notices are adhered to by the contractor. He/She shall be expected to visit the site frequently 
and additionally submit weekly reports. The Health & Safety Officer / Supervisor shall have a 
certificate issued by a recognized Health & Safety Authority and is listed under the competent 
Person Register of the OHSA. 
 
 
3.4.3 Key Expert 3: Qualified & Certified Commercial Diver 1 (Full-Time Basis) 
 
The Contractor shall hire a commercial diver to carry out the underwater works consisting of 
hoisting the boulders. Key Expert 3 & Key Expert 4 together will form the diving team. All divers 
forming part of the diving team shall be in possession of a commercial diver-training certificate, 
licensing them to carry out such works, and current certificate of medical fitness (not older than 
6 months). 
 
3.4.3 Key Expert 4: Qualified & Certified Commercial Diver 2 (Full-Time Basis) 
 
The Contractor shall hire a commercial diver to carry out the underwater works consisting of 
hoisting the boulders. Key Expert 3 & Key Expert 4 together will form the diving team. All divers 
forming part of the diving team shall be in possession of a commercial diver-training certificate, 
licensing them to carry out such works, and current certificate of medical fitness (not older than 
6 months). 
 
3.4.4 Key expert 5: Project Manager Warranted Mechanical Engineer (Part Time Basis) 
 
The contractor shall hire a Warranted Mechanical Engineer. This expert must be in possession of 
a valid Engineer’s Warrant.  
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Works Management Plan 

 
1. Scope of Works 
 
This management plan covers the works associated with the relocation of eroded rocks at the coastal 
inlets’ seabed from their current position to the proposed location as per project drawings. Such document 
provides an outline procedure of how the job will be performed in the safest way possible, whilst 
highlighting the different phases of the project. 
 
 

2. The Sites 
 
The sites comprise of two coastal inlets (Location 1 & 2) just off Dawret Ix-Xatt in Xghajra. The shallow 
inlets’ seabed is characterized by a number of boulders which were deposited during the heavy storm/s 
of the past year. Being popular diving areas, such rocks are a hazard to the swimmers diving from the 
contiguous shores (refer to D.4.1 - Benthic & Bathymetric Surveys - Location 1 & D.4.2 - Benthic and 
Bathymetric Surveys - Location 2, as submitted with this document). Bathers may accidentally collide 
with such boulders when diving, hence creating a health & safety risk. 
 
 

3. Site Access 
 
Due to the nature of this project as well as the location of the boulders, such works are envisaged to be 
done using off-shore based plant. However, the contractor executing the works may opt to use on-shore 
based lifting plant. Refer to Item 5 for a detailed works methodology.  
 
 

4. Plant & Working Hours 
 
Unless otherwise instructed by the Resident Engineer in charge, no work is to be carried out on Sundays 
and Public Holidays. On weekdays works are to be carried out between dawn and dusk. Working hours 
are generally between 08:00hrs to 18:00hrs Monday to Friday and 08:00hrs to 12:00hrs on Saturday. 
 
The plant that maybe deployed to the site includes: 

a) Tug boat & Floating barge / Self-propelled barge 
b) On-board barge crane 
c)  On-shore mobile crane (if contractor opts to use land based plant & equipment). 
 

All plant and equipment used must be certified, fit for their respective use and/or loading capacity. 

 
 
5. Works Methodology 
 
5.1 Prior to commencement of works, ERA’s Enforcement Officers are to be informed. The authority 

has to be informed by written documentation (e-mail) at least 7 days before the date of initiation. 
 
5.2  Relocation works on each site can only commence once all the necessary permits and 

documentation are issued. No works shall be carried out during rough weather conditions. 
 
5.3  Prior to the initiation of works, the area immediately around the site is cordoned off by means of 

on-shore hoarding and by safety demarcation ropes with floats / buoys in the sea. This is to limit 
site access strictly to authorized personnel. Furthermore, proper signage is erected to direct 
personnel, pedestrians and swimmers accordingly. During the works, public use of the inlets and 
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parts of the quays shall be suspended. This will be resumed once all works are finished and sites 
are handed over. 

 
5.4  Relocation of the boulders is envisaged to be done off-shore, using a floating barge with an on-

board crane. However, the contractor may opt to make use of on-shore based lifting cranes. 
Mobilisation of the barge / crane will be carried out during this stage. The vessel will be towed by a 
tug boat or navigated, if self-propelled, to the first site.  

 
5.5 Once the barge is moored in place, a silt curtain is installed so that any potential sediment disruption 

is contained.  
 
5.6 At this stage, relocation of the rocks from the seabed may commence, one boulder at a time. Each 

rock is to be hoisted by a diving team (consisting of a minimum of 2 divers), raised and placed in 
the assigned location according to the approved drawings. 

 
5.7 Once all the necessary rocks are relocated, all plant is demobilized and all on-shore hoarding and 

sea demarcation lines are removed. The finished site shall then be handed over. 
 
5.8 The contractor may then proceed to the second site and repeat steps 5.1 – 5.7 accordingly. 
 

 
 
6.  Timing & Phasing of Development  
 

Providing that no unexpected delays are encountered, and the weather is permitting, the boulder 
relocation works for each location are estimated to be executed in circa 14 days. Phasing is 
assumed to be as follows: 

 
 

Phase 
No. 

Phase 
Duration for each 

location 

1 
Erection of on-shore hoarding, sea demarcation lines & 
signage 

3 days 

2 
Mobilisation of floating barge and other required plant, as 
necessary. This phase includes mooring of barge 

2 days 

3 Relocation of boulders as per approved drawing 7 days 

4 Plant Demobilization & handing over 2 days 

 

7.  Protection to Environment & Hazard Avoidance 
 
7.1 During the execution of works, access to the sites will be limited to authorized personnel only. Site 

hoarding, proper sea demarcation lines, floats/buoys and signage will impede pedestrians, 
swimmers any other unauthorized personnel not familiar with the works from accessing the sites, 
thus reducing potential accidents.  

 
7.2 All propellers are to be switched off and the barge is to be securely moored prior to commencement 

of any works. Furthermore, no diving personnel shall be in the sea whilst the barge/ tug boat is 
manoeuvring. 

 
7.3 Divers must swim to a safe distance away from the each hoisted rock before lifting occurs. All 

personnel (divers, personnel on the barge or any other workers) must also keep such a safe 
distance when the boulders are being craned. This will prevent any accidents due to slippage of 
the hoist or falling of loose debris. 

 
7.4 Divers and personnel on the barge shall make use of approved communication methods and 

devices. It must be ensured that during operations all personnel are working in synchrony, as 
directed by the site foreman and supervisor. 
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7.5 All personnel shall abide to the above health and safety measures, together with any other 
necessary measures as imposed by the site Health & Safety Officer. 

 
7.6 Boulders are lifted/lowered carefully at a slow pace, to reduce sediment disruption. 
 
7.7  Reference shall also be made to Section 5.0 – Impact Assessment of the Benthic & Bathymetric 

Survey at Xghajra – Location 1 and Section 5.0 – Impact Appraisal & Mitigation of the Benthic & 
Bathymetric Survey at Xghajra – Location 2 documents to further ensure that the effect on the 
surrounding habitat is kept to a minimum. 
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SECTION 4 – SUPPLEMENTARY DOCUMENTATION 

 

4.1 – Draft Contract Form 

 

4.2 – Glossary 

 

4.3 – Specimen Performance Guarantee 

 
These are available to view and download from the ‘Resources Section’ at: www.etenders.gov.mt 

 

 

4.4 – General Conditions of Contract 

 
The full set of General Conditions for Works Contracts (Version 4.1), for Supplies Contracts (Version 4.1) 

and for Services Contracts (Version 4.1) can be viewed/downloaded from the ‘Resources Section’ at: 

www.etenders.gov.mt 

 

It is hereby construed that the tenderers have availed themselves of these general conditions, and have 

read and accepted in full and without reservation the conditions outlined therein, and are therefore waiving 

any standard terms and conditions which they may have. 

 

These general conditions will form an integral part of the contract that will be signed with the successful 

tenderer/s. 

 

 

 

4.5 – General Rules Governing Tendering  

 

The contents of this procurement document complement the latest version of the General Rules Governing 

Tenders applicable on the date of the publication of this tender, the Terms of Use and the Manual for 

Economic Operators applicable to Government’s e-Procurement Platform (available from the Resources 

section of www.etenders.gov.mt).  

 

http://www.etenders.gov.mt/
http://www.etenders.gov.mt/
http://www.etenders.gov.mt/

